DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 16/ 1999

* %« % Bl D TABULATI ON REPORT * * * TI ME: 13: 00
PS&E JOB NO: 99A012 REVI SION NO : 1 BI DS OPENED ON : Jul 14 1999
CONTRACT NO: 005732 REGION NO : 1 AWARDED ON : Jul 16 1999
VERSI ON NO : 1 WORK ORDER# : 0L3669
HAWY SR 005,518 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE SR 5 AND SR 518 OLDCASTLE NORTHWEST, | NC. DB/ LAKESI DE | NDUSTRI ES PCT CONSTRUCTI ON, | NC.
SR 518 RAMPS AND 18010 SOUTHCENTER PARKWAY 987 6505 226TH PL SE 7400 THI RD AVE S
BRI DGE 5/ 521N- W
09A012 98188- 4699 98027- 8904
PROJECT : TUKW LA WA 981382050 | SSAQUAH WA 980277017 SEATTLE WA 981084143
COUNTY(S) : KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 100262
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI O\
L.S.
39, 000. 00 20, 000. 00 50, 000. 00 28,567. 00
2 REMOVI NG BEAM GUARDRAI L ANCHOR
3.0000 EACH 600. 0000 250. 0000 234. 0000 239. 7900
1, 800. 00 750. 00 702. 00 719. 37
3 REMOVI NG BEAM GUARDRAI L
259. 0000 8 10. 0000 25. 0000 21.5000 21. 9500
2,590. 00 6, 475. 00 5, 568. 50 5, 685. 05
4 REMOVI NG PORTI ON OF EXI STI NG PI PE
14. 0000 8 30. 0000 41. 0000 155. 0000 74.3700
420. 00 574. 00 2,170.00 1,041.18
5 REMOVI NG TEMPORARY PAVEMENT MARKI NG
1640. 0000 8 0. 5000 0. 2500 0. 4000 0. 2100
820. 00 410. 00 656. 00 344. 40
GRADI NG
6 ROADWAY EXCAVATI ON I NCL. HAUL
1650. 0000 s 25. 0000 23.0000 27.0500 39.1200
41, 250. 00 37, 950. 00 44,632.50 64, 548. 00
7 GRAVEL BORROW I NCL. HAUL
5. 0000 s 30. 0000 80. 0000 37.5000 218. 0800
150. 00 400. 00 187.50 1, 090. 40
8 EMBANKNMENT COMPACTI ON
5. 0000 s 30. 0000 19. 0000 13. 5000 109. 7800
150. 00 95. 00 67.50 548. 90
DRAI NAGE
9 UNDERDRAI N PI PE 150 MMV DI AM
190. 0000 8 33. 0000 31. 0000 43. 7500 82.2200
6, 270. 00 5, 890. 00 8,312.50 15, 621. 80

10 SCHEDULE A CULV. PIPE 300 MM DI AM
3. 0000 hg 100. 0000 41. 0000 145. 5000 438. 7900
300. 00 123.00 436. 50 1, 316. 37



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 06/ 16/ 1999

Bl D TABULATI ON REPORT * * * TI ME: 13: 00
PS&E JOB NO: 99A012 REVI SION NO : 1 BI DS OPENED ON : Jul 14 1999
CONTRACT NO: 005732 REGION NO : 1 AWARDED ON : Jul 16 1999
VERSI ON NO : 1 WORK ORDER# : 0L3669
HAWY SR 005,518 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE SR 5 AND SR 518 OLDCASTLE NORTHWEST, | NC. DB/ LAKESI DE | NDUSTRI ES PCT CONSTRUCTI ON, | NC.
SR 518 RAMPS AND 18010 SOUTHCENTER PARKWAY 987 6505 226TH PL SE 7400 THI RD AVE S
BRI DGE 5/ 521N- W
09A012 98188- 4699 98027- 8904
PROJECT TUKW LA WA 981382050 | SSAQUAH WA 980277017 SEATTLE WA 981084143
COUNTY(S) : KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 100262
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
11 CL. V REINF. CONC. CULV. PIPE 300 MM DI AM
8. 5000 8 80. 0000 50. 0000 166. 5000 214. 9500
680. 00 425. 00 1, 415. 25 1, 827.07
12 CL. V REINF. CONC. CULV. PIPE 450 MM DI AM
5. 5000 8 95. 0000 58. 0000 187. 0000 336. 4800
522.50 319. 00 1, 028. 50 1, 850. 64
STORM SEVER
13 CATCH BASIN TYPE 1L
1. 0000 EACH 1, 000. 0000 1, 000. 0000 1, 685. 0000 3,343. 8200
1, 000. 00 1, 000. 00 1, 685. 00 3,343.82
14 CATCH BASIN TYPE 1
1. 0000 EACH 1, 000. 0000 810. 0000 1, 290. 0000 3,343. 8200
1, 000. 00 810. 00 1, 290. 00 3,343.82
STRUCTURE
15  REMOVI NG EXI STI NG POLYMER OVERLAY- BRI DGE 5/521 N-W
455, 0000 e 30. 0000 18. 0000 27.0500 58. 1700
13, 650. 00 8, 190. 00 12, 307.75 26, 467. 35
SURFACI NG
16 CRUSHED SURFACI NG BASE COURSE
800. 0000 s 23.0000 39. 0000 30. 0000 29. 6200
18, 400. 00 31, 200. 00 24, 000. 00 23, 696. 00
LI QUI D ASPHALT
17 ASPHALT FOR TACK COAT
1. 5000 t 500. 0000 1, 000. 0000 400. 0000 426. 3000
750. 00 1, 500. 00 600. 00 639. 45
18 ANTI - STRI PPI NG ADDI Tl VE
EST.
2,270.00 2,270.00 2,270.00 2,270.00
ASPHALT CONCRETE PAVEMENI
19 CRACK SEALI NG
EST.
4,000. 00 4,000. 00 4,000. 00 4,000. 00



DOT_RGGBO5

* ok *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 06/ 16/ 1999

Bl D TABULATI ON REPORT * * * TI ME: 13: 00
PS&E JOB NO: 99A012 REVI SION NO : 1 BI DS OPENED ON : Jul 14 1999
CONTRACT NO: 005732 REGION NO : 1 AWARDED ON : Jul 16 1999
VERSI ON NO : 1 WORK ORDER# : 0L3669
HAWY SR 005,518 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE SR 5 AND SR 518 OLDCASTLE NORTHWEST, | NC. DB/ LAKESI DE | NDUSTRI ES PCT CONSTRUCTI ON, | NC.
SR 518 RAMPS AND 18010 SOUTHCENTER PARKWAY 987 6505 226TH PL SE 7400 THI RD AVE S
BRI DGE 5/ 521N- W
09A012 98188- 4699 98027- 8904
PROJECT TUKW LA WA 981382050 | SSAQUAH WA 980277017 SEATTLE WA 981084143
COUNTY(S) : KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 100262
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
ASPHALT CONCRETE PAVEMENI
20 PLANI NG BI TUM NOUS PAVEMENT
530. 0000 e 20. 0000 11. 7000 20. 0000 14. 9200
10, 600. 00 6, 201. 00 10, 600. 00 7,907. 60
21 ASPHALT CONC. PAVEMENT CL. A PG 64- 2.
2270. 0000 t 53. 0000 40. 0000 59. 0000 60. 2500
120, 310. 00 90, 800. 00 133, 930. 00 136, 767. 50
EROSI ON CONTROL AND PLANTI NG
22 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
2, 000. 00 2, 000. 00 2, 000. 00 2, 000. 00
TRAFFI C
23 BEAM GUARDRAI L TYPE 1
140. 0000 8 55. 0000 137. 0000 131. 0000 134. 1800
7,700. 00 19, 180. 00 18, 340. 00 18, 785. 20
24 BEAM GUARDRAI L TYPE 11
18. 0000 8 200. 0000 190. 0000 176. 0000 180. 6400
3, 600. 00 3, 420. 00 3,168. 00 3,251.52
25 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 16
3.0000 EACH 1, 350. 0000 2,700. 0000 2, 450. 0000 2,557. 8000
4, 050. 00 8, 100. 00 7, 350. 00 7,673.40
26 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 3
1. 0000 EACH 1, 100. 0000 2, 000. 0000 1, 775. 0000 1, 811. 7800
1, 100. 00 2, 000. 00 1, 775. 00 1,811.78
27 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE B THRI E BEAM REDUC
3.0000 EACH 400. 0000 825. 0000 730. 0000 746. 0300
1, 200. 00 2, 475. 00 2,190. 00 2,238.09
28 BEAM GUARDRAI L SRT TERM NAL
2. 0000 EACH 2, 000. 0000 2, 500. 0000 2, 185. 0000 2,238. 0800
4,000. 00 5, 000. 00 4,370. 00 4,476.16
29 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
310. 0000 8 25. 0000 65. 0000 62. 1000 63. 6300
7,750. 00 20, 150. 00 19, 251. 00 19, 725. 30



DOT_RGGBO5
PS&E JOB NO: 99A012 REVI SI ON NO :
CONTRACT NO: 005732 REG ON NO
VERSI ON NO : 1 VORK ORDER#
HWY : SR 005, 518

TI TLE : SR 5 AND SR 518

SR 518 RAMPS AND
BRI DGE 5/ 521N-W

1

1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

: 0L3669

* ok *

------- LOW BI DDER - ------

OLDCASTLE NORTHWEST, | NC. DB/
18010 SOUTHCENTER PARKWAY 98!

2ND BI DDER

LAKESI DE | NDUSTRI ES
6505 226TH PL SE

DATE: 06/ 16/ 1999
TI ME: 13: 00

BI DS OPENED ON : Jul 14 1999

AWARDED ON : Jul 16 1999
------- 3RD BIDDER -------

PCT CONSTRUCTI ON, | NC.
7400 THI RD AVE S

09A012 98188- 4699 98027- 8904
PROJECT TUKW LA WA 981382050 | SSAQUAH WA 980277017 SEATTLE WA 981084143
COUNTY(S) : KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100262
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C

30 RAI SI NG EXI STI NG BEAM GUARDRAI L

120. 0000 hg

31 RESETTING CONC. BARRI ER
122. 0000 n

32 REPAIR | MPACT ATTENUATOR

EST.

33 TRUCK MOUNTED | MPACT ATTENUATOR

138. 0000 HR

13. 0000
1, 560. 00

46. 0000

5,612. 00

5, 000. 00

50. 0000
6, 900. 00

34 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR

138. 0000 HR

35 FLEXI BLE GUI DE PCOST

22.0000 EACH

36 PAINT STRI PE
1640. 0000 n

37 PLASTI C DRAI NAGE MARKI NG

4.0000 EACH

38 TEMPORARY PAVEMENT MARKI NG
1640. 0000 n

39 PERMANENT SI GNI NG

L.S

40 | LLUM NATI ON SYSTEM SUA 4345

L.S

50. 0000
6, 900. 00

25. 0000
550. 00

4.0000
6, 560. 00

30. 0000
120. 00

1. 0000

1, 640. 00

2,200. 00

14, 339. 00

15. 0000
1, 800. 00

18. 0000

2,196. 00

5, 000. 00

21. 0000
2,898.00

38. 0000
5,244.00

26. 0000
572.00

0. 5000
820. 00

60. 0000
240. 00

0. 2000

328. 00

6, 000. 00

15, 500. 00

14. 0000
1, 680. 00

16. 5000

2,013.00

5, 000. 00

25. 0000
3, 450. 00

40. 0000
5,520. 00

29. 1500
641. 30

0. 5000
820. 00

53. 0000
212.00

0. 5000

820. 00

7, 000. 00

20, 000. 00

14. 3300
1,719. 60

16. 9500

2,067.90

5, 000. 00

38. 6100
5,328.18

33. 0400
4,559.52

29. 8400
656. 48

0. 4300
705. 20

53. 2900
213.16

1. 0000

1, 640. 00

3,197.25

16, 199. 40



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 16/ 1999

* % *  BI D TABULATI ON REPORT * * * TI ME: 13: 00
PS&E JOB NO: 99A012 REVI SION NO : 1 BI DS OPENED ON : Jul 14 1999
CONTRACT NO: 005732 REGON NO : 1 AWARDED ON : Jul 16 1999
VERSI ON NO : 1 WORK ORDER# : 0L3669
W SR 005,518 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE SR 5 AND SR 518 OLDCASTLE NORTHWEST, | NC. DB/ LAKESI DE | NDUSTRI ES PCT CONSTRUCTI ON, | NC.

SR 518 RAMPS AND .
BRI DGE 5/ 521N W 18010 SOUTHCENTER PARKWAY 98 6505 226TH PL SE

99A012 98188- 4699 98027- 8904
PROQJECT : TUKW LA WA 981382050 | SSAQUAH WA 980277017 SEATTLE WA 981084143

7400 THI RD AVE S

COUNTY(S) : KING

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
41 TRAFFI C SAFETY DRUM
70. 0000 EACH 50. 0000 47.0000 50. 0000 49. 5600
3, 500. 00 3, 290. 00 3, 500. 00 3, 469. 20
42 SEQUENTI AL ARROW SI GN
38. 0000 HR 8. 0000 7.0000 20. 0000 5. 3300
304. 00 266. 00 760. 00 202. 54
43 PORTABLE CHANGEABLE MESSAGE SI GN
1. 0000 EACH 3, 000. 0000 2, 300. 0000 4,500. 0000 4,263. 0000
3, 000. 00 2, 300. 00 4,500. 00 4, 263. 00
44 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
100. 0000 HR 10. 0000 3. 5000 5. 0000 4. 2600
1, 000. 00 350. 00 500. 00 426. 00
45 TYPE |11 BARRI CADE
2.0000 EACH 250. 0000 52. 0000 150. 0000 133. 2200
500. 00 104. 00 300. 00 266. 44
46 TRAFFI C CONTROL LABOR
306. 0000 HR 40. 0000 45. 0000 35. 0000 33. 0400
12, 240. 00 13, 770. 00 10, 710. 00 10, 110. 24
47 TRAFFI C CONTROL VEHI CLE
13. 0000 DAY 120. 0000 77.0000 150. 0000 63. 9500
1, 560. 00 1, 001. 00 1, 950. 00 831. 35
48 TRAFFI C CONTROL SUPERVI SOR
153. 0000 HR 50. 0000 45. 0000 50. 0000 35. 1700
7, 650. 00 6, 885. 00 7, 650. 00 5,381. 01
OTHER | TEMS
49 | NCENTI VE EARLY COMPL. B-LINE
EST.
19, 500. 00 19, 500. 00 19, 500. 00 19, 500. 00
50 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
10. 0000 s 40. 0000 17. 0000 20. 0000 92. 8500
400. 00 170. 00 200. 00 928. 50
51 GRAVEL BACKFILL FOR Pl PE ZONE BEDDI NG
6. 0000 s 45. 0000 20. 0000 22. 0000 85. 2600
270. 00 120. 00 132. 00 511.56



DOT_RGGBO5

PS&E JOB NO: 99A012
CONTRACT NO: 005732
VERSI ON NO : 1

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L3669

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

------- LOW BI DDER - ------

2ND BI DDER

DATE: 06/ 16/ 1999
TI ME: 13: 00

BI DS OPENED ON : Jul 14 1999

AWARDED ON : Jul 16 1999

------- 3RD BIDDER -------

HWY : SR 005, 518
TITLE SR 5 AND SR 518 OLDCASTLE NORTHWEST, | NC. DB/ LAKESI DE | NDUSTRI ES PCT CONSTRUCTI ON, | NC.
SR 518 RAMPS AND 18010 SOUTHCENTER PARKWAY 987 6505 226TH PL SE 7400 THI RD AVE S
BRI DGE 5/ 521N- W
09A012 98188- 4699 98027- 8904
PROJECT TUKW LA WA 981382050 | SSAQUAH WA 980277017 SEATTLE WA 981084143
COUNTY(S) : KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100262
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
52 GRAVEL BACKFILL FOR DRAIN
110. 0000 s 25. 0000 20. 0000 28. 0000 42. 6300
2, 750. 00 2,200. 00 3, 080. 00 4,689. 30
53 ROADWAY SURVEY! NG
L.S.
6, 000. 00 17, 820. 00 10, 000. 00 10, 657. 00
54 CONNECTI ON TO DRAI NAGE STRUCTURE
2. 0000 EACH 500. 0000 270. 0000 480. 0000 319. 7300
1, 000. 00 540. 00 960. 00 639. 46
55 ROADSI DE CLEANUP
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
56 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
57 CREDI T/ DEBI TS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00
58 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
4220. 0000 e 2. 7500 2. 6000 3.5000 2. 0300
11, 605. 00 10, 972. 00 14, 770. 00 8, 566. 60
CONTRACT TOTAL $429, 991. 50 $411, 592. 00 $499, 970. 80 $513, 285. 07



